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- Task Order No. 2
Contract No. BB-425

80 JuN 1961

25X1A

copy O

Gentlemen:

1. In accordance wlth the provisions of Contract No. BB-U425
and effective upon your acceptance hereof you are authorized to
proceed with the performance of Task Order No. 2 to sald contract.

2. The scope of work to be performed under this Task Order
and such additional provisions as may be applicable are set forth
In the attached schedule.

-
3. The estimated cost of the performance of this Task Order,

exclusive of the fixed fee, 1s $85,033.00. Cost in excess of this
amount shall not be incurred without prior written suthorization of

the Contracting Officer.
L, The fixed fee for the performance of this Task Order shall

25X1A

5. The work and services to be performed under this Task Order
shall commence on or about 1 July 1961 and shall be completed on or
before 31 January 1962; however, sald period of performance may be

extended by mutual agreement.

6. The work shall be conducted in phases and in accordance with
the gchedule set forth in the schedule attached hereto.

-’ T. Upon execution of all copies of this Task Order please return
" the original and one copy to the undersigned and retsin the remaining

copy for your files.

Very truly yours,

25X1A 25X1A

25X1A BY

Contracting Officer
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Task Order No. 2
Contract No. BB-425

SCHEDULE

I SCOPE OF WORK

Contractor shall furnish necessary faclilities and services to
perform following work:

Conduct a complete engineering design study directed toward the
development of e viewer capable of employing high resolution photo-
graphy with a minimum degradation, in accordsnce with the technical
proach outlined in Contractor's document entitled "Proposal For A
Rear Projection Viewer", ITL-3205-1 dated 8 February 1961 and "Proposel
For A High Performance Lens For A Photointerpretation Viewer", ITL-
3205-2 dated 8 February 1961, said documents being incorporated herein
by reference.

The viewer will be capable of displaying aerial photography
limited at 200 lines per millimeter without degradation below 195
lines. The optical system for such a viewer must maintaln resolution
in excess of 400 lines per millimeter to obtain this capability.

The work shall be conducted in two phases. Phase I shall be the
hasic design study in vhich all parameters of the system will be aspeci-
fled and the haslc design concept will be finalized. At the completion
of this phase a detalled design plan will be submitted for approval.
Contractor will not proceed with Phase II until such approval from the
Contracting Officer is received. Such approval will be forwarded with-
in two (2) weeks after receipt of the design plan. Contractor shall
be entitled to an adjustment in the contract schedule for any delays
upon the part of the Goverument in granting such approvel.

Phase II of this projJect will consist of the detalled engineer-
ing necessary to bring the development to a point from which fabrication
can be initiated. Drawings shall be sulteble for manufacturing, but
need not meet all of the requirements of military specifications.

Because of the requirements placed upon the optical system
extensive research and analysis will be accomplished by the optical
engineer asslgned to this task. The inltial effort will be a market
survey to determine the avallablility of suiltsble finite conjugate
projection lenses. The lens selected will be subjected to bench tests
to determine the operating characteristics of each. Contractor will
test lenses supplied by the Customer in the same manner and coordinate
with the Customer its declsion on the finslly selected lens.

TIGRET
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Phase I of this project and the detalled technical report
shall be completed within three ( 3) months. Phase II of this work
will be completed within four (4) months after receipt of approval
of the design plan.

SECRET
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